AGREEMENT FOR
PROFESSIONAL ENGINEERING SERVICES
(NON-FEDERAL FUNDING)

This Agreement is entered into by and between the SAN LUIS OBISPO COUNTY FLOOD
CONTROL AND WATER CONSERVATION DISTRICT, a political subdivision of the State
of California, herein called “DISTRICT,” and Carollo Engineers, Inc., a corporation whose
address is 2700 Ygnacio Valley Road, Suite 300, Walnut Creek, CA 94598, herein called
‘ENGINEER.” This Agreement shall be effective as of the date it is fully executed by the

parties.

The DISTRICT department responsible for administering this Agreement is the
Department of Public Works (“Public Works”), and all written communications hereunder
with the DISTRICT shall be addressed to the Director of Public Works (“Director”).

WHEREAS, the DISTRICT has need for special services and advice with respect to the
work described herein for the 2014 Drought Solicitation Integrated Regional Water

Management (IRWM) Implementation Grant Program (hereafter, the “Project”); and

WHEREAS, the ENGINEER warrants that it is specially trained, experienced expert, and

competent to perform such special services;

NOW, THEREFORE, the parties agree with the above recitals, and hereby further agree

as follows:

ARTICLE 1. SCOPE OF WORK. The ENGINEER shall, at its own cost and expense,
provide all the services, equipment, and materials necessary to complete the work
described in the ENGINEER'’s Scope of Work (hereafter, collectively “Work”) attached

hereto as Exhibit A. All Work shall be performed to the prevailing professional standard.

ARTICLE 2. TIME FOR COMPLETION OF WORK. No Work shall be commenced
prior to the ENGINEER's receipt of the DISTRICT’s Notice to Proceed. In addition, no
work shall be commenced on Task 9 as described in Exhibit A prior to the ENGINEER’s
receipt of a separate Notice to Proceed from the DISTRICT for this particular task. All
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Work shall be completed no later than twelve (12) months from the date on which this

Agreement is signed by the DISTRICT provided, however, that extensions of time may

be granted in writing by the Director of Public Works of San Luis Obispo County, which

said extensions of time, if any, shall be granted only for reasons attributable to inclement

weather, acts of God, or for other cause determined in the sole discretion of the Director

of Public Works of San Luis Obispo County to be good and sufficient cause for such

extensions.

ARTICLE 3. PAYMENT FOR SERVICES.

A.

B.

COMPENSATION.

1. DISTRICT shall pay to ENGINEER as compensation in full for all Work
required by this Agreement a sum not to exceed the total Agreement amount of
$191,373.

2.  Progress payments will be made to ENGINEER based on compensable

services provided and allowable costs incurred at the rates set forth in the
ENGINEER’S Cost Proposal attached hereto as Exhibit B. All payments to
ENGINEER shall be based on actual services performed and costs incurred at
the rates set forth in Exhibit B.

3. The DISTRICT reserves the right to delete Work from ENGINEER'’s Scope
of Work, but such deletion must be in writing from the DISTRICT’s Public Works
Director and expressly state that certain Work is being deleted. ENGINEER shall
be entitled to no compensation for any Work that is deleted.

REPORTS. The ENGINEER shall submit to the DISTRICT, on a monthly basis,

a detailed statement of all services performed and all Work accomplished under this

Agreement since the ENGINEER’s last monthly statement, including the number of

hours of Work performed and the personnel involved. For the purpose of timely

processing of invoices, the ENGINEER's invoices are not regarded as received until

the monthly report is submitted. Any anticipated problems in performing any future

Work shall be noted in the monthly reports. The ENGINEER shall also promptly notify

the DISTRICT of any perceived need for a change in the Scope of Work, and an

explanation as to why the ENGINEER did not include said Work in the attached Scope
of Work.
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C. INVOICES. Billing invoices shall be based upon the ENGINEER’s Cost Proposal,
attached hereto as Exhibit B. Invoices shall detail the Work performed on each task
and each project as applicable. Invoices shall follow a format based upon the Cost
Proposal and shall reference this Agreement number and project title. The final invoice
must contain the final cost and all credits due the DISTRICT including any equipment
purchased under the provisions of Article 23 Equipment Purchase of this Agreement.
D. ENGINEER’S ASSIGNED PERSONNEL. All Work performed under this
Agreement shall be performed by the ENGINEER’s personnel identified in the

organizational chart, attached hereto as Exhibit C. Any changes to the any personnel
designated on this organizational chart must be approved in writing by the DISTRICT’s

Project Manager.

ARTICLE 4. ACCOUNTING RECORDS.
A. The ENGINEER shall maintain accounting records in accordance with generally

accepted accounting principles. The ENGINEER shall obtain the services of a
qualified bookkeeper or accountant to ensure that accounting records meet this
requirement. The ENGINEER shall maintain acceptable books of accounts which
include, but are not limited to, a general ledger, cash receipts journal, cash
disbursements journal, general journal, and payroll journal.

B. The ENGINEER shall record costs in a cost accounting system which clearly
identifies the source of all costs. Agreement costs shall not be co-mingled with other
project costs, but shall be directly traceable to contract billings to the DISTRICT. The
use of worksheets to produce billings shall be kept to a minimum. If worksheets are
used to produce billings, all entries should be documented and clearly traceable to the
ENGINEER’s cost accounting records.

C. All accounting records and supporting documentation shall be retained for a
minimum of five (5) years or until any audit findings are resolved, whichever is later.
The ENGINEER shall safeguard the accounting records and supporting
documentation.

D. The ENGINEER shall make accounting records and supporting documentation
available on demand to the DISTRICT and its designated auditor for inspection and
audit. Disallowed costs shall be repaid to the DISTRICT. The DISTRICT may require
having the ENGINEER’s accounting records audited, at the ENGINEER's expense,
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by an accountant licensed by the State of California. The audit shall be presented to
the County Auditor-Controller within thirty (30) calendar days after completion of the

audit.

ARTICLE 5. (INTENTIONALLY OMITTED)

ARTICLE 6. NON-ASSIGNMENT OF AGREEMENT. Inasmuch as this Agreement is
intended to secure the specialized services of the ENGINEER, the ENGINEER may not

assign, transfer, delegate, or sublet any interest herein without the prior written consent

of the DISTRICT and any such assignment, transfer, delegation, or sublease without the

DISTRICT’s prior written consent shall be considered null and void.

ARTICLE 7. INSURANCE. The ENGINEER, at its sole cost and expense, shall

purchase and maintain the insurance policies set forth below on all of its operations under

this Agreement. Such policies shall be maintained for the full term of this Agreement and
the related warranty period (if applicable) and shall provide products/completed
operations coverage for four (4) years following completion of the ENGINEER’s Work
under this Agreement and acceptance by the DISTRICT. Any failure to comply with
reporting provisions(s) of the policies referred to above shall not affect coverage provided
to the DISTRICT, its officers, employees, volunteers, and agents. For purposes of the
insurance policies required hereunder, the term “DISTRICT” shall include officers,
employees, volunteers, and agents of the San Luis Obispo County Flood Control and
Water Conservation District, California, individually or collectively.

A. MINIMUM SCOPE AND LIMITS OF REQUIRED INSURANCE POLICIES. The

following policies shall be maintained with insurers authorized to do business in the

State of California and shall be issued under forms of policies satisfactory to the
DISTRICT:
1. COMMERCIAL GENERAL LIABILITY (“CGL”). Policy shall include

coverage at least as broad as set forth in Insurance Services Office (herein “ISO”)

Commercial General Liability coverage (Occurrence Form CG0001) with policy
limits not less than the following:

$1,000,000 each occurrence;

$1,000,000 for personal injury liability;

$1,000,000 aggregate for products-completed operations; and
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B.

$1,000,000 general aggregate.
The general aggregate limits shall apply separately to the ENGINEER’s Work
under this Agreement.
2. BUSINESS AUTOMOBILE POLICY (“BAP”). Policy shall include coverage

at least as broad as set forth in Insurance Services Office Business Automobile

Liability Coverage, Code 1 “Any Auto” (Form CA 0001). This policy shall include a
minimum (combined single limit) of not less than one-million dollars ($1,000,000)
for each occurrence, for bodily injury and/or property damage. Such policy shall be
applicable to vehicles used in pursuit of any of the activities associated with this
Agreement. The ENGINEER shall not provide a Comprehensive Automobile
Liability policy which specifically lists scheduled vehicles without the express
written consent of DISTRICT.

3. WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY (“WC /

EL”). This policy shall include at least the following coverages and policy limits:

a. Workers’ Compensation insurance as required by the laws of the State of
California; and
b. Employer’s Liability Insurance Coverage B with coverage amount not less
than one-million dollars ($1,000,000) each accident / Bodily Injury (herein “BI”);
one-million ($1,000,000) dollars policy limit Bl by disease; and, one-million
dollars ($1,000,000) each employee Bl by disease.

4. PROFESSIONAL LIABILITY (“PL”). This policy shall cover damages,

liabilities, and costs incurred as a result of the ENGINEER’s professional errors

and omissions or malpractice. This policy shall include a coverage limit of at least
one-million dollars ($1,000,000) per claim, including the annual aggregate for all
claims (such coverage shall apply during the performance of the services under
this Agreement and for three (3) years thereafter with respect to incidents which
occur during the performance of this Agreement). The ENGINEER shall notify the
DISTRICT if any annual aggregate is eroded by more than seventy-five percent
(75%) in any given year.

DEDUCTIBLES AND _ SELF-INSURANCE RETENTIONS. Any deductibles

and/or self-insured retentions which apply to any of the insurance policies referred to
above shall be declared in writing by the ENGINEER and approved by the DISTRICT
before Work is begun pursuant to this Agreement. At the option of the DISTRICT, the
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ENGINEER shall either reduce or eliminate such deductibles or self-insured retentions
as respect the DISTRICT, its officers, employees, volunteers, and agents, or shall
provide a financial guarantee satisfactory to the DISTRICT guaranteeing payment of
losses and related investigations, claim administration, and/or defense expenses.

C. ENDORSEMENTS. All of the following clauses and endorsements, or similar
provisions, are required to be made a part of insurance policies indicated in

parentheses below:
1. A“Cross Liability”, “Severability of Interest” or “Separation of Insureds” clause
(CGL & BAP);
2. The San Luis Obispo County Flood Control and Water Conservation District,
its officers, employees, volunteers, and agents are hereby added as additional
insureds with respect to all liabilities arising out of the ENGINEER’s performance
of Work under this Agreement (CGL & BAP);
3. This policy shall be considered primary insurance with respect to any other
valid and collectible insurance DISTRICT may possess, including any self-insured
retention DISTRICT may have, and any other insurance DISTRICT does possess
shall be considered excess insurance only and shall not be called upon to
contribute to this insurance (CGL, BAP, & PL);
4. No cancellation or non-renewal of this policy, or reduction of coverage
afforded under the policy, shall be effective until written notice has been given at
least thirty (30) calendar days prior to the effective date of such reduction or
cancellation to DISTRICT at the address set forth below (All Policies);
5.  The ENGINEER and its insurers shall agree to waive all rights of subrogation
against the DISTRICT, its officers, employees, volunteers, and agents for any loss
arising under this Agreement (WC); and
6. Deductibles and self-insured retentions must be declared (All Policies).

D. ABSENCE OF INSURANCE COVERAGE. The DISTRICT may direct the

ENGINEER to immediately cease all activities with respect to this Agreement if it

determines that the ENGINEER fails to carry, in full force and effect, all insurance
policies with coverages at or above the limits specified in this Agreement. Any delays
or expense caused due to stopping of Work and change of insurance shall be
considered the ENGINEER’s delay and expense. At the DISTRICT discretion, under
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conditions of lapse, the DISTRICT may purchase appropriate insurance and charge
all costs related to such policy to the ENGINEER.

E. PROOF OF INSURANCE COVERAGE AND COVERAGE VERIFICATION.
Prior to commencement of Work under this Agreement, and annually thereafter for the
term of this Agreement, the ENGINEER, or each of the ENGINEER’s insurance
brokers or companies, shall provide the DISTRICT a current copy of a Certificate of

Insurance, on an Accord or similar form, which includes complete policy coverage
verification, as evidence of the stipulated coverages. All of the insurance companies
providing insurance for the ENGINEER shall have, and provide evidence of, a Best
Rating Service rate of A VI or above. The Certificate of Insurance and coverage
verification and all other notices related to cancellation or non-renewal shall be mailed

to:

Courtney Howard, Public Works Department
Room 207, County Government Center
San Luis Obispo, CA 93408

ARTICLE 8. INDEMNIFICATION.
A. The ENGINEER shall defend, indemnify and hold harmless the DISTRICT, its

officers, agents, and employees from all claims, demands, damages, costs, expenses,

judgments, attorney fees, liabilities, or other losses (hereafter, collectively “claims”)
that may be asserted by any person or entity, and that arise out of, pertain to, or relate
to the negligence, recklessness, or willful misconduct of the ENGINEER. The parties
agree that, in addition to the ENGINEER’s general and professional duties of care, the
ENGINEER has a duty of care to act in accordance with the terms of this Agreement.
B. The preceding paragraph applies to any and all such claims, regardless of the
nature of the claim or theory of recovery. For purposes of the paragraphs found in this
Article of the Agreement, “ENGINEER” shall include the ENGINEER, and/or its
agents, employees, subcontractors, or other independent contractors hired by, or
working under, the ENGINEER.

C. ltis the intent of the parties to provide the DISTRICT the fullest indemnification,
defense, and “hold harmless” rights allowed under the law. No provisions of this

Agreement shall be construed in a manner that would constitute a waiver or
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modification of Civil Code Section 2782.8. If any word(s) contained herein are deemed
by a court to be in contravention of applicable law, said word(s) shall be severed from
this contract and the remaining language shall be given full force and effect. Nothing
contained in this Agreement shall be construed to require the ENGINEER to indemnify
the DISTRICT against any responsibility or liability in contravention of Civil Code
Section 2782.8.

ARTICLE 9. ENGINEER’S RESPONSIBILITY FOR ITS WORK.
A. The ENGINEER has been hired by the DISTRICT because of the ENGINEER’s
specialized expertise in performing the Work described in the attached Scope of Work,
Exhibit A. The ENGINEER shall be solely responsible for such Work. The DISTRICT’s

review, approval, and/or adoption of any designs, plans, specifications, or any other

Work shall be in reliance on the ENGINEER’s specialized expertise and shall not
relieve the ENGINEER of its sole responsibility for the Work. The DISTRICT is under
no duty or obligation to review or verify the appropriateness, quality, or accuracy of
any designs, plans, specifications, or any other Work, including but not limited to, any
methods, procedures, tests, calculations, drawings, or other information used or
created by the ENGINEER in performing any Work under this Agreement.

B. All information which the ENGINEER receives from the DISTRICT should be
independently verified by the ENGINEER. The ENGINEER should not rely upon such
information unless it has independently verified its accuracy. The only exception to the
foregoing arises when the DISTRICT has expressly stated in writing that certain
information may be relied upon by the ENGINEER without the ENGINEER’s
independent verification. In such event, the ENGINEER is still obliged to promptly
notify the DISTRICT whenever the ENGINEER becomes aware of any information
that is inconsistent with any information which the DISTRICT has stated may be relied
upon by the ENGINEER.

C. Pursuant to the provisions of this Article, the ENGINEER is responsible for all
Work under this Agreement, including the Work performed by any subcontractors or
any other independent contractors which ENGINEER hires or contracts with regarding
the Work.

D. The ENGINEER accepts the relationship of trust and confidence established with
DISTRICT by this Agreement, and covenants with the DISTRICT to furnish the

8
8 of 30



ENGINEER’s reasonable skill and judgment in furthering the interests of the
DISTRICT. The ENGINEER shall use its best efforts to perform in an expeditious and
economical manner consistent with the interests of the DISTRICT.

E. If ENGINEER ever has reason to believe that any of its general or professional
duties of care conflict with any requirements of this Agreement, the ENGINEER shall

promptly so notify the DISTRICT in writing.

ARTICLE 10. INSURANCE AND INDEMNIFICATION AS MATERIAL PROVISIONS.

The parties expressly agree that the indemnification and insurance clauses in this

Agreement are an integral part of the performance exchanged in this Agreement. The
compensation stated in this Agreement includes compensation for the risks transferred

to the ENGINEER by the indemnification and insurance clauses.

ARTICLE 11. ENGINEER’S ENDORSEMENT ON REPORTS, ETC. The ENGINEER

shall endorse all reports, maps, plans, documents, materials, and other data in

accordance with applicable provisions of the laws of the State of California.

ARTICLE 12. DOCUMENTS, INFORMATION AND MATERIALS OWNERSHIP. All
documents, information, and materials of any and every type prepared by the ENGINEER

(or any subcontractor) pursuant to this Agreement shall be the property of the DISTRICT.
Such documents shall include but not be limited to data, drawings, specifications, reports,
estimates, summaries, and such other information and materials as may have been
accumulated by the ENGINEER (or any subcontractor) in performing Work under this
Agreement, whether completed or in process. The ENGINEER shall assume no
responsibility for the unintended use by others of any such documents, information, or
materials on project(s) which are not related to the scope of services described under this

Agreement.

ARTICLE 13. TERMINATION OF AGREEMENT WITHOUT CAUSE. The DISTRICT
may terminate this Agreement at any time by giving the ENGINEER thirty (30) calendar

days written notice of such termination. The Board of Supervisors for the DISTRICT
delegates to the Director of Public Works of San Luis Obispo County the authority to
terminate this Agreement pursuant to this Article 13 on behalf of the DISTRICT.
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Termination shall have no effect upon the rights and obligations of the parties arising out
of any transaction occurring prior to the effective date of such termination. Other than
payments for services satisfactorily rendered prior to the effective date of said termination,
the ENGINEER shall be entitled to no further compensation or payment of any type from
the DISTRICT.

ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE. If the ENGINEER fails
to perform the ENGINEER’s duties to the satisfaction of the DISTRICT; or if the
ENGINEER fails to fulfill in a timely and professional manner the ENGINEER'’s obligations

under this Agreement; or if the ENGINEER violates any of the terms or provisions of this
Agreement; or if the ENGINEER, or the ENGINEER’s agents or employees fails to
exercise good behavior either during or outside of working hours that is of such a nature
as to bring discredit upon the DISTRICT, then the DISTRICT shall have the right to
terminate this Agreement effective immediately upon the DISTRICT giving written notice
thereof to the ENGINEER. The Board of Supervisors for the DISTRICT delegates to the
Director of Public Works of San Luis Obispo County the authority to terminate this
Agreement pursuant to this Article 14 on behalf of the DISTRICT. Termination shall have
no effect upon the rights and obligations of the parties arising out of any transaction
occurring prior to the effective date of such termination. The ENGINEER shall be paid for
all Work satisfactorily completed prior to the effective date of such termination. If the
DISTRICT's termination of the Agreement for cause is defective for any reason, including
but not limited to the DISTRICT’s reliance on erroneous facts concerning the
ENGINEER’s performance, or any defect in notice thereof, this Agreement shall
automatically terminate without cause thirty (30) calendar days following the DISTRICT’s
written notice of termination for cause to the ENGINEER, and the DISTRICT’s maximum

liability shall not exceed the amount payable to the ENGINEER under Article 13 above.

ARTICLE 15. COMPLIANCE WITH LAWS. The ENGINEER shall comply with all

Federal, State, and local laws and ordinances that are applicable to the performance of

the Work of this Agreement. This includes compliance with prevailing wage rates and
their payment in accordance with the California Labor Code. The ENGINEER
acknowledges that labor performed on site to support any Work required under this
Agreement is a public work within the meaning of Labor Code Section 1720. The
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ENGINEER will comply, or cause its subconsultant(s) to comply, with the provisions of
Labor Code Section 1774.

ARTICLE 16. COVENANT AGAINST CONTINGENT FEES. The ENGINEER warrants

that it has not employed or retained any company or person, other than a bona fide

employee working for the ENGINEER, to solicit or secure this Agreement, and that it has
not paid or agreed to pay any company or person, other than a bona fide employee, any
fee, commission, percent, brokerage fee, gift, or any other consideration, contingent upon
or resulting from the award or making this Agreement. For breach or violation of this
warranty, the DISTRICT shall have the right to annul this Agreement without liability or,
in its discretion to deduct from the Agreement price or consideration, or otherwise recover,
the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent

fee.

ARTICLE 17. DISPUTES & CLAIMS.
A. EXCLUSIVE REMEDY. Any demand or assertion by ENGINEER seeking any

additional compensation and/or time extension, or other relief, for any reason

whatsoever (hereafter collectively “Claim”), must be in strict compliance with the
requirements of this Article 17. For purposes of this Article 17, any and all Work
relating to any such demand or assertion shall be referred to as “Disputed Work”,
regardless of whether the basis of the demand or assertion arises from an
interpretation of the Agreement, an action or inaction of ENGINEER or DISTRICT, or
any other event, issue, or circumstance. If the Disputed Work relates to any Work
performed by any subcontractors or subconsultants hired by ENGINEER in
compliance with the provisions of this Agreement, any such Claims must also be
processed by ENGINEER in accordance with the provisions of this Article 17.

The administration of a Claim as provided in this Article 17, including
ENGINEER’s performance of its duties and obligations specified in this Article 17 is
ENGINEER’s sole and exclusive remedy for disputes of all types pertaining to the
payment of money, extension of time, the adjustment or interpretation of the
Agreement or other contractual or tort relief arising from Agreement. Compliance with
the procedures described in this Article 17 is a condition precedent to the right to file
a Government Code Claim, commence litigation, or commence any other legal action.
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ENGINEER waives the right to pursue or submit any Claims not processed in
accordance with Article 17.

B. MANDATORY PROCEDURE AND CONDITION PRECEDENT. The
requirements set forth in this Article 17 are mandatory, and ENGINEER shall strictly

comply with these requirements. Strict compliance with these requirements is a
condition precedent to ENGINEER'’s ability to exercise any rights or remedies that
may otherwise be available to ENGINEER under the Agreement or any applicable
Laws or Regulations relating to the Claim. No action or inaction by ENGINEER and/or
DISTRICT to try to resolve any Claim(s) through agreement, amendment, mediation,
settlement, or any other means shall excuse ENGINEER from strictly complying with
the requirements of this Article 17. ENGINEER shall bear all costs incurred in
complying with the provisions of this Article 17.

C. NOTICE OF POTENTIAL CLAIM. The ENGINEER shall not be entitled to any
additional compensation and/or time under this Agreement for any act, or failure to

act, by the DISTRICT, or for the happening of any event, thing, occurrence, or other
cause, unless the ENGINEER has provided the DISTRICT’s Public Works Director
with timely written Notice of Potential Claim as hereinafter specified. The written
Notice of Potential Claim shall set forth the reasons for which the ENGINEER believes
additional compensation and/or time will or may be due, the nature of the cost
involved, and, insofar as possible, the full amount of additional compensation and/or
time extension sought in relation to the potential claim. The said notice as above
required must have been given to the DISTRICT prior to the time that the ENGINEER
shall have performed any Disputed Work. It is the intention of this paragraph that
differences between the parties relating to this Agreement be brought to the attention
of the DISTRICT at the earliest possible time in order that such matters may be settled,
if possible, or other appropriate action promptly taken. The ENGINEER hereby agrees
that it shall have no right to additional compensation and/or time regarding any Claim
for which no written Notice of Potential Claim as herein required was filed with the
DISTRICT Director of Public Works.

D. NOTICE OF FINAL CLAIM. As soon as reasonably practical upon completion of
the Disputed Work, and no later than 30 days after completion of the Disputed Work,
ENGINEER shall provide to DISTRICT a Notice of Final Claim containing a full and

final documentation of the Claim that provides the following information:
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1. A detailed factual narration of events fully describing the nature and
circumstances that caused the dispute, including, but not limited to, necessary dates,
locations, and items of Work affected by the dispute.

2. The specific provisions of the Agreement that support the Claim and a statement
of the reasons these provisions support and provide a basis for entitlement of the
Claim.

3. When additional monetary compensation is requested, the exact amount
requested, including an itemized breakdown of individual costs. These costs shall be
segregated into the following cost categories:

a. Labor — A listing of individuals, classifications, hours and dates worked, hourly
labor rates, and other pertinent information related to the requested reimbursement of
labor costs.

b. Materials/ Equipment — Invoices, purchase orders, location of materials/
equipment used to perform the Disputed Work, dates they were used, and other
pertinent information related to the requested reimbursement of material/ equipment
costs. (Any applicable equipment rates shall be at the applicable State rental rate as
listed in the Department of Transportation publication entitled "Labor Surcharge and
Equipment Rental Rates," in effect when the Disputed Work was performed.)

c.  Other categories as specified by DISTRICT.

E. ENGINEER’S CONTINUING OBLIGATIONS. Neither the filing of a Notice of
Potential Claim or of a Notice of Final Claim, nor the pendency of a dispute or claim,
nor its consideration by the DISTRICT, shall excuse the ENGINEER from full and

timely performance in accordance with the terms of this Agreement. ENGINEER shall

promptly respond to any requests for further information or documentation regarding
ENGINEER’s potential or final Claim. If ENGINEER fails to provide an adequate
written response to DISTRICT within 15 days of DISTRICT’s written request for such
further documentation or information, ENGINEER shall be deemed to have waived its
Claim. If the further documentation or information requested by DISTRICT, in the
opinion of the DISTRICT, reasonably take the ENGINEER more than 15 days to
comply with, the written request shall provide the ENGINEER a specific response
deadline that is commensurate to a reasonable response time.

F. RESPONSE TO NOTICE OF FINAL CLAIM. The DISTRICT shall respond in

writing to the Notice of Final Claim within 60 days of receipt thereof, or may request,
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in writing, within 45 days of said receipt, any additional information or documentation
relating to the Claim or any defenses to the Claim the DISTRICT may have against
the ENGINEER. ENGINEER shall comply with the request within the reasonable time
deadline provided by DISTRICT in the request. If any additional information is
thereafter requested by DISTRICT, it shall likewise be provided by ENGINEER within
the reasonable time deadline provided by DISTRICT in such follow-up request. The
written response to the Notice of Final Claim shall be submitted to the ENGINEER
within 30 days after receipt of such further information and documentation, or within a
period of time no greater than that taken by the ENGINEER in producing the additional
information or documentation, whichever is greater. ENGINEER may request an
informal conference to meet and confer for settlement of the issues in dispute, but
ENGINEER shall have no right to demand such a conference. Neither the requesting
of any such conference by ENGINEER or DISTRICT, nor the holding of such
conference shall affect the date of the final decision on the Claim. No written
communications of DISTRICT sent to ENGINEER after any such conference will
change the date of the final decision on the Claim unless the writing expressly states
that the date of the final decision is being changed to a new specific date.

A Claim may be granted in whole or in part only by a written response that
contains the signature of the DISTRICT’s Public Works Director or his authorized
representative. In the event a valid written decision is not provided to ENGINEER
within the time prescribed in this Article 17, the Claim shall be deemed denied on the
last day a written response was due. The date upon which the Claim is approved or
denied pursuant to the provisions of this Article 17, shall constitute the date of the final
decision on the Claim under the provisions of this Article 17. The date of the final
decision on a Claim can only be changed by a subsequent writing signed by DISTRICT
that expressly states that the date of the final decision on the Claim has been changed
to a new specific date.

G. GOVERNMENT CODE CLAIM REQUIREMENTS. For all Claims not resolved as

a result of these Article 17 procedures, ENGINEER must submit each Claim in a

Government Code Section 910 form of claim for final investigation and consideration
of its settlement prior to initiation of any litigation on any such Claim, as required by
Government Code Section 945.4. Pursuant to Government Code Section 930.2, the
one-year period in Government Code Section 911.2 is hereby reduced to 150 days.
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This time deadline is measured from the accrual date of each separate cause of
action. The time deadline for filing a Government Code claim shall not be tolled by any
action or inaction by ENGINEER or DISTRICT, including but not limited to any action
or inaction to try to resolve the Claim through negotiation, mediation, settlement,
agreement (including Change Order), or by any other means, other than by a separate
written tolling agreement expressly approved as to form (on the face of the agreement)

by the County Counsel’'s Office.

ARTICLE 18. ENGINEER IS AN INDEPENDENT CONTRACTOR. It is expressly

understood that in the performance of the services herein provided, the ENGINEER shall

be, and is, an independent contractor, and is not an agent or employee of the DISTRICT.
The ENGINEER has and shall retain the right to exercise full control over the employment,
direction, compensation, and discharge of all persons assisting the ENGINEER in the
performance of the services rendered hereunder. The ENGINEER shall be solely
responsible for all matters relating to the payment of its employees, including compliance

with Social Security, withholding, and all other regulations governing such matters.

ARTICLE 19. ENTIRE AGREEMENT AND MODIFICATION. This Agreement

supersedes all previous agreements and constitutes the entire understanding of the

parties hereto. The ENGINEER shall be entitled to no other compensation and/or benefits
than those specified herein. No changes, amendments, or alterations shall be effective
unless in writing and signed by both parties. Any changes increasing the ENGINEER’s
compensation and/or benefits must be approved by the DISTRICT's Board of
Supervisors; any other changes may be signed by the County Director of Public Works
on behalf of the DISTRICT. The ENGINEER specifically acknowledges that in entering
into and executing this Agreement, the ENGINEER relies solely upon the provisions
contained in this Agreement and no others. To the extent there is any inconsistency
between the text in the body of this Agreement and anything in any of the Exhibits

attached hereto, the text in the body of this Agreement shall prevail.

ARTICLE 20. ENFORCEABILITY. If any term, covenant, condition, or provision of this

Agreement is held by a court of competent jurisdiction to be invalid, void, or
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unenforceable, the remainder of the provisions hereof shall remain in full force and effect

and shall in no way be affected, impaired, or invalidated thereby.

ARTICLE 21. WARRANTY OF ENGINEER. The ENGINEER warrants that the
ENGINEER and each of the personnel employed or otherwise retained by the ENGINEER
for Work under this Agreement are properly certified and licensed under the laws and

regulations of the State of California to provide the special services herein agreed to.

ARTICLE 22. SUBCONTRACTORS.
A. Other than Work designated in Exhibits A and B to be performed by other
persons or entities, the ENGINEER shall perform the Work contemplated with

resources available within its own organization and no portion of the Work shall be
subcontracted without written authorization by the DISTRICT. In the event the
DISTRICT provides written authorization for Work to be performed by a subcontractor,
the use of the words “subcontractor” and “subcontract” in this Article shall refer to such
authorized subcontracting to a subcontractor of the first tier or any other tier. The
terms “subcontract” and “subcontractor” include any and all contracts or arrangements
by which ENGINEER hires or enters into a contract with any subconsultants regarding
any Work.

B. Nothing contained in this Agreement or otherwise, shall create any contractual
relation between the DISTRICT and any subcontractors, and no subcontract shall
relieve the ENGINEER of its responsibilities and obligations hereunder. The
ENGINEER agrees to be as fully responsible to the DISTRICT for the acts and
omissions of its subcontractors and of persons either directly or indirectly employed
by any of them as it is for the acts and omissions of persons directly employed by the
ENGINEER. The ENGINEER's obligation to pay its subcontractors is an independent
obligation from the DISTRICT's obligation to make payments to the ENGINEER.

C. Any subcontract entered into by the ENGINEER relating to this Agreement, shall
bind the subcontractor to all of the provisions of this Article by incorporating the
provisions of this Article in any such subcontract, and substituting the name of the

subcontractor in place of the word “ENGINEER” where it appears in this Article.
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D. Any substitution of subcontractors must be approved in writing by the
DISTRICT’s Project Manager in advance of assigning Work to a substitute

subcontractor.

ARTICLE 23. EQUIPMENT PURCHASE.
A. Prior authorization in writing, by the DISTRICT’s Project Manager, shall be

required before the ENGINEER enters into any unbudgeted purchase order or
subcontract exceeding $5,000 for equipment. The ENGINEER shall provide an
evaluation of the necessity or desirability of incurring such costs and three competitive
quotations must be submitted with the request, or the absence of bidding must be
adequately justified.

B. Any equipment purchased as a result of this Agreement is subject to the
following: “The ENGINEER shall maintain an inventory of all nonexpendable property.
Nonexpendable property is defined as having a useful life of at least two years and an
acquisition cost of $5,000 or more. If the purchased equipment needs replacement
and is sold or traded in, the DISTRICT shall receive a proper refund or credit at the
conclusion of the Agreement, or if the Agreement is terminated, the ENGINEER may
either keep the equipment and credit the DISTRICT in an amount equal to its fair
market value, or sell such equipment at the best price obtainable at a public or private
sale, in accordance with established DISTRICT procedures; and credit the DISTRICT
in an amount equal to the sales price. If the ENGINEER elects to keep the equipment,
fair market value shall be determined at the ENGINEER’s expense, on the basis of a
competent independent appraisal of such equipment. Appraisals shall be obtained
from an appraiser mutually agreeable to the DISTRICT and the ENGINEER, if it is
determined to sell the equipment, the terms and conditions of such sale must be
approved in advance by the DISTRICT.”

ARTICLE 24. APPLICABLE LAW AND VENUE. This Agreement has been executed

and delivered in the State of California and the validity, enforceability, and interpretation

of any of the clauses of this Agreement shall be determined and governed by the laws of
the State of California. All duties and obligations of the parties created hereunder are

performable in San Luis Obispo County and such County shall be the venue for any action
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or proceeding that may be brought or arise out of, in connection with or by reason of this

Agreement.

ARTICLE 25. NOTICES. Any notice required to be given pursuant to the terms and
provisions hereof shall be in writing and shall be sent by first class mail to the DISTRICT
at:

Mr. Paavo Ogren, Director

San Luis Obispo County

Department of Public Works

County Government Center, Room 207
San Luis Obispo, CA 93408

And to the ENGINEER:

Ms. Lydia Holmes, Project Engineer
Carollo Engineers, Inc.

2700 Ygnacio Valley Road, Suite 300
Walnut Creek, CA 94598

ARTICLE 26. COST DISCLOSURE - DOCUMENTS AND WRITTEN REPORTS.

Pursuant to Government Code Section 7550, if the total cost of this Agreement is over

$5,000, the ENGINEER shall include in all final documents and in all written reports
submitted a written summary of costs, which shall set forth the numbers and dollar
amounts of all contracts and subcontracts relating to the preparation of such
documentation or written report. The Agreement and subagreement numbers and dollar

amounts shall be contained in a separate section of such document or written report.

ARTICLE 27. CONFIDENTIALITY OF DATA.
A. Allfinancial, statistical, personal, technical, or other data and information relative
to the DISTRICT’s operations, which are designated confidential by the DISTRICT
and made available to the ENGINEER in order to carry out this Agreement, shall be

protected by the ENGINEER from unauthorized use and disclosure, and shall not be
made available to any individual or organization by the ENGINEER without the prior
written approval of the DISTRICT.

B. Permission to disclose information on one occasion, or public hearing held by
the DISTRICT relating to this Agreement, shall not authorize the ENGINEER to further
disclose such information, or disseminate the same on any other occasion.
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ARTICLE 28. RESTRICTIVE COVENANT. The ENGINEER agrees that it will not,
during the continuance of this Agreement, perform or otherwise exercise the services
described in Exhibit A for anyone except for the DISTRICT, unless and until the DISTRICT

waives this restriction.

ARTICLE 29. QUALITY CONTROL AND QUALITY ASSURANCE. The ENGINEER

shall provide a description of its Quality Control procedure. The process shall be

implemented for all facets of Work and a QC-QA statement and signature shall be placed
on all submittals to the DISTRICT.

ARTICLE 30. CLAIMS FILED BY THIRD PARTIES.
A. Ifclaims are filed against the DISTRICT by any third party that relates in any way
to any Work within the ENGINEER’s Scope of Work under this Agreement, and
additional information or assistance from the ENGINEER'’s personnel is requested by
the DISTRICT in order to evaluate or defend against such claims, the ENGINEER
agrees to cooperate with and provide timely response to any reasonable requests for
information submitted to the ENGINEER by the DISTRICT relating to such claims. To

the extent the information requested by the DISTRICT only seeks copies of

documents or other factual information relating to Work performed by the ENGINEER,
the ENGINEER will only be compensated for any clerical costs associated with
providing the DISTRICT with the requested factual information.

B. The ENGINEER’s personnel that the DISTRICT considers essential to assist in
defending against such claims will be made available for consultation with the
DISTRICT upon reasonable notice from the DISTRICT. In the event the expert
opinions of the ENGINEER’s personnel are sought by the DISTRICT through such
consultation or through testimony, and only in such event, such consultation or
testimony will be reimbursed at the same rates, including travel costs that are being
paid for the ENGINEER’s personnel services under this Agreement. In the event the
testimonies of any of the ENGINEER’s personnel are sought by another party, the
ENGINEER reserves the right to charge the other party a different rate for deposition

or trial testimony.
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C. Services of the ENGINEER'’s personnel in connection with the DISTRICT's third-
party claims will be performed pursuant to a written contract amendment, if necessary,
extending the termination date of this agreement in order to finally resolve the claims.
D. Any subcontract entered into by the ENGINEER relating to this Agreement, shall
bind the subcontractor to all of the provisions of this Article by incorporating the
provisions of this Article in any such subcontract, and substituting the name of the

subcontractor in place of the word “ENGINEER” where it appears in this Article.

ARTICLE 31. CONFLICT OF INTEREST.
A. The ENGINEER shall disclose any financial, business, or other relationship with

the DISTRICT that may be affected by the outcome of this Agreement, or any ensuing
DISTRICT construction project. The ENGINEER shall also list current clients who may
have a financial interest in the outcome of this Agreement, or any ensuing DISTRICT
construction project, which will follow.

B. The ENGINEER hereby certifies that it does not now have, nor shall it acquire
any financial or business interest that would conflict with the performance of services
under this Agreement.

C. Any subcontract entered into by the ENGINEER relating to this Agreement shall
bind the subcontractor to all of the provisions of this Article by incorporating the
provisions of this Article in any such subcontract, and substituting the name of the
subcontractor in place of the word “ENGINEER” where it appears in this Article.

D. The ENGINEER hereby certifies that neither the ENGINEER, nor any firm
affiliated with the ENGINEER will bid on any construction contract, or on any contract
to provide construction inspection for any construction project resulting from this
Agreement. An affiliated firm is one, which is subject to the control of one or more of
the same persons through joint-ownership, or otherwise.

E. Except for subcontractors whose services are limited to providing surveying or
materials testing information, no subcontractor who has provided design services in
connection with this Agreement shall be eligible to bid on any construction contract,
or on any contract to provide construction inspection for any construction project

resulting from this Agreement.
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ARTICLE 32. THIRD PARTIES. The services to be performed by the ENGINEER are
intended solely for the benefit of the DISTRICT. No person or entity not a signatory to this

Agreement shall be entitled to rely on the ENGINEER's performance of its services
hereunder, and no right to assert a claim against the ENGINEER by assignment of
indemnity rights or otherwise shall accrue to a third party as a result of this Agreement or
the performance of the ENGINEER's services hereunder.

IN WITNESS THEREOF, the parties hereto have executed this Agreement, and this
Agreement shall become effective on the date shown signed by the San Luis Obispo

County Flood Control and Water Conservation District.

SAN LUIS OBISPO COUNTY FLOOD CONTROL
AND WATER CONSERVATION DISTRICT

By: ' Date:
Chairperson of the Board
San Luis Obispo County Flood Control and
Water Conservation District
State of California

ATTEST:

By: Date:
County Clerk and Ex-Officio Clerk of the
Board of Supervisors, County of San Luis Obispo,
State of California

ENGINEER \ |
By: (S/l I Q\ﬁrjﬂ\\/\’ mey 7/%/ CwQ/G-Q Date: Lf/ 9 |
Name: t/ \{(( @ Holmes ’\0\}\_\ W( M\KXX}\
Title: _\/uk Pregdonr | R0 TVE \)\[\)
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APPROVED AS TO FORM AND LEGAL EFFECT:
RITA L. NEAL

County Counsel

By:

; Date: £2=2v/ k=, 2=/
WGounty Counsel

VAADM_SERWV\Trisha\AGREEMENTS\IRWM Grant-Carollo Engineers Prof Engr Agmt_nonfed funds_ (Drought) noredline.docx.es.cb.taw
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EXHIBIT A
PROFESSIONAL SERVICES AGREEMENT

SCOPE OF SERVICES

SUPPORT FOR IRWM DROUGHT FUNDING GRANT

Project Understanding

The State of California has issued a State of Emergency over the 2014 drought situation. In an
effort to support drought relief, the state has directed the Department of Water Resources
(DWR) to expedite $200 million in grant funding through the Integrated Regional Water
Management (IRWM) program to support projects that provide drought relief and improve water
supply reliability.

To compete for this grant money, the DISTRICT must submit a grant application following DWR
guidelines. This grant application will include projects that meet the objectives and have been
vetted through the process established by the region’s IRWM Plan.

General Scope Assumptions

The proposed Professional Engineering Services and associated level of effort is based on the
following general assumptions. Task specific assumptions are included separately under each
scope task description.

1. DISTRICT and project sponsors will provide project information needed to complete the
grant application.

2. ENGINEER will work directly with the project sponsors. The DISTRICT acknowledges
that project sponsors will provide varying levels of support, and will support ENGINEER's
effort to engage project sponsor, if needed.

3. Project coordination and communication will generally be directed to occur between the
DISTRICT’s Project Manager and ENGINEER'’s Project Manager.

4. There will be a maximum of five projects included in the grant application. The
ENGINEER acknowledges that Task 2 may result in less than five projects being
selected, in which case the costs associated with Tasks 5, 6, and 9 are expected to be
less than the budgeted amount.

Scope of Services

Task 1 — Preliminary Review

The purpose of this task is to review draft and final DWR guidance and Proposal Solicitation
Package (PSP) documents. ENGINEER will provide DISTRICT with comments to submit on the
draft PSP. Additionally, ENGINEER will attend one DWR workshop and participate in one
Central Coast conference call regarding the grant guidelines and Proposal Solicitation Package.

Task 2 — Project Solicitation
ENGINEER will develop project solicitation documents to be sent to the IRWM participants to
identify the grant opportunity and solicit input on projects to be included in the grant application.



The project solicitation documents will ensure compliance with the IRWM project review process
and facilitate review of project competitiveness for the drought funding. The documents will
include tables for the project sponsors to fill out so that projects can be compared to the grant
guidelines. ENGINEER will be responsible for addressing questions from project sponsors.
Once the projects are submitted, ENGINEER will review projects ability to meet grant
requirements and preference points and develop a recommended project list and the basis for
the recommendation. The recommended projects will be presented to the RWMG for approval.
ENGINEER will participate in one RWMG meeting to present the recommended projects and
the grant strategy.

Task 3 — On-Line Application

ENGINEER will register on the GRanTS website for authorization of submittal of the SLO grant
application. ENGINEER will complete the on-line grant application including the applicant
information, proposal budget, and all project specific information including geographic
information, legislative information, project information, project benefits information, project
budget, geographic information, legislative information, and applicant information.

Task 4 — Overall Proposal and Program Description
ENGINEER will prepare a description of how the IRWM region has been affected by the drought
and how continuation of the drought could impact future water supplies. Any restrictions or
actions that have been taken in response to the drought will be summarized. This description
will also include the consistency with the IRWM Plan and compliance with other plans and
requirements (e.g. Urban Water Management Plans, CASGEM). The program description will
also describe the IRWM boundaries and any disadvantaged communities (DACs) in the region
affected by the proposed grant projects. These descriptions will be used to generate the
following sections of the grant application:

o Attachment 1 — Authorization and Eligibility

o Attachment 2 — Drought Impacts

e Attachment 7 — Program Preferences

¢ Attachment 8 — Disadvantaged Communities

Task 5 — Specific Project Development
ENGINEER will work with project sponsors to develop project need, project descriptions,
justifications, quantified benefits, budget and schedule. It is assumed that up to five (5) projects
will be included in the grant application. ENGINEER will provide assistance and support to
project sponsors, as necessary and appropriate in assembling required and technically superior
materials for submittal in support of projects. Specifically, ENGINEER will provide
communication, outreach, coordination and support to DACs as necessary and appropriate to
ensure these communities are appropriately incorporated into this process and given an
opportunity to contribute and be active in the project collection and selection process. Work
efforts from this task will be used to generate the following sections of the grant application for
each project:

e Attachment 3 — Project Justification

e Attachment 4 — Work Summary

e Attachment 5 — Budget Summary

e Attachment 6 — Schedule

Task 6 — Grant Application
ENGINEER will compile all the sections of the grant application into a draft grant package for
the DISTRICT to review. Comments will be addressed in a final grant package that will be



submitted to DWR. ENGINEER will upload the grant application to the state’s GRanTS website
and deliver original signed documents, as required.

Task 7 — Local Outreach and IRWM Coordination
ENGINEER shall provide outreach to and communication with the stakeholders and public
regarding DWR’s Proposal Solicitation Package. This includes, the preparation of materials
and/or correspondences and discussions regarding:
e information on the 2014 Drought Guidelines and PSP;
the types of projects eligible for the solicitation;
the projects’ relation to the IRWM and this specific funding proposal;
type and detail of information needed for successful and competitive projects;
the timeline for project collection;
the timeline for project selection;
the timeline for application preparation;
the timeline associated with grant review and conditional awards.

Task 8 — Project Management and Meetings

ENGINEER shall manage the efforts of Carollo team and subconsultants throughout the
duration of this task. Project management will include preparation of project activities schedule,
workflow plan, progress and expenditure tracking. ENGINEER will also participate in weekly
conference calls over a three-month duration (May, June and July 2014) and participate in up to
three in-person meetings.

Task 9 — Grant Contracting
If conditionally awarded funding, ENGINEER will support Grant Contracting and submission of
all of the following items within thirty (30) calendar days of written notification:
e A detailed Work Plan for each project contained in the Proposal
¢ Documentation to support the Project Justification claims contained in the Proposal
¢ Audited Financial Statements for the Grantee and the individual project proponents
whose project(s) is/are about to begin construction/implementation
o CEQA/NEPA documentation for those projects that are about to begin
construction/implementation
e Other materials that DWR deems necessary, which will be detailed in the award
notification

Items Not Included In Current Scope of Work

The DISTRICT and ENGINEER acknowledge that the scope and level of effort required for this
grant application may change over time and is, therefore, difficult to estimate. The DISTRICT
acknowledges that it does not expect the ENGINEER to conduct work beyond its approved
budget. If additional work is required that is not included in this scope of work, an amendment
for additional scope and budget would be negotiated. Such potential work could include:

o Conceptual project development

e Additional meetings

e Supplemental documentation required by DWR in support of the application

¢ Additional projects to be included in the application



Exhibit B1

County of San Luis Obispo

IRWM Drought Grant Assistance
EXHIBIT B - Labor and Budget Estimate

April 9, 2014
CAROLLO CAROLLO SUBCONSULTANT
Lead Graphics/G  Support Total Labor Gutierrez Total Labor PECE(1) Mileage Hotel/ Sub Markup oDc
Task Description Senior Prof  Project Prof Eng Asst Prof IS Staff Hours Subtotal |[Consultants Dudek Hours Subtotal |$ 11.70  Trips Amount  Subsistence 5% Subtotal TOTAL
CAD WP $0.56
$265 $244 $188 $154 $135 $102 $205 $150 per mi
IRWM Drought Grant Assistance
1.0 Task 1.0 - Preliminary Review
1.1|Preliminary Grant Review 0| 4 4 0| 0 0 8 $ 1,728 8 0| 8 $ 1640 $ 94 0 $ - $ - $ 82 % 176 | $ 3,544
Subtotal Task 1.0 0 4| 4 0 [ o8 $ 1,728 8| 0| 8 S 1,640 § %4 0 $ - s - [ 82 176§ 3,544
2.0 Task 2.0 - Project
2.2|Project Solicitation 0| 8| 0| 8| 0| of 16 [§ 3.184] 24] 53| 76 |$ 12,720[$ 187 | 2 [$ 51520[$ 1,200.00] $ 636 $ 2538[$ 18,442
Subtotal Task 2.0 [ 8| 0| 8| [ 0f 16 $ 3,184 || 24| 52| 76 s 12,720 [ § 187 | 2 s 515.20 | $ 1,200.00 | § 636§ 2,538 18,442
3.0 Task 3.0 - On-Line Application
3.1{On-Line Application 0 0 0| 0 0 o o $ - @I of 16 [$ 3280[$ - [ o Ts - [s - |8 164]$  164]$S 3,444
Subtotal Task 3.0 0| 0| 0| [ [ oo $ — 16 of 16 s 3,280 [§ | 0 [s - 3 - 5 164 [ $ 164§ 3,444
4.0 Task 4.0 - Overall Proposal and Program Description
4.1{Overall Proposal and Program Description 2| 16| 16| 24 0| of 58 [§ 11,138] @I of 60 [$ 12300]$ 679 | 0 [s - s - 3 615[$ 1,294]$ 24,732
Subtotal Task 4.0 2| 16| 6] 24 0| o 58 [s 11138 60 o 60 [§ 12300]§ 679 | 0 [s B - s 6155 1,204]§ 24,732
5.0 Task 5.0 - Specific Project D | |
5.1[Project Development (5 projects) 2 @I @I 200) 60 of 382 [§ 64,230 @I of 60 [$ 12300[$ 4469] 0 [$§ - [s - |8 615[$ 5084]$ 81,614
Subtotal Task 5.0 2| 40 80 200] 60[ 0 382 [$ 64230 60} o 60 [$ 12,300]% 4,469 | 0 [s - 3 - s 6155 5084]$ 81,614
6.0 Task 6.0 - Grant
6.1|Grant Application 0 2 4 8 0 of 14 [§ 2472] @I of 16 [$ 3280[$ 164] 0 [$ - [s - |8 164]$  328[ S 6,080
Subtotal Task 6.0 0| 2| 4| 8| 0| of 12 _[s 2,472 16 of 16 __[s 3,280 | $ 164 | 0 [s B - |5 164 $ 328§ 6,080
7.0 Task 7.0 - Local Outreach and IRWM Coordination
7.1|Local Outreach and IRWM Coordination 0 8 0| 0 0 o 8 $ 1952] @I 6] 32 [$ 56808 94 | 1 [$ 25760[$ 600.00 [ $ 284[$ 1,235]$ 8,867
Subtotal Task 7.0 0| 8| 0| 0| 0| o8 S 1,952 16 16 32 s 5,680 || $ 94 1 s 257.60 | § 600.00 | § 284]$  1235]$ 8,867
8.0 Task 8.0 - Project
8.1|Project Management & Meetings 4 40 24] 0 0 12 80 $ 16,556 | AQI s 48 [$ 9400]$ 936 | 3 [s 772.80 | $ 3,600.00 | $ 470[$ 5779] $ 31,735
Subtotal Task 8.0 4 0] 24 0| 0| 2] 80 |5 165556 40 8| 48 |s 9,400 |$ 936 | 3 [s 772.80 | 3,600.00 | $ 470$ __ 5779|$ 31,735
9.0 Task 9.0 - Grant Contracting
9.1|Grant Contracting 0 0 0| 0 0 o o S -1 @I of 60 [$ 12300]$ - [ o s - [s - |8 615]$ 615]S 12,915
Subtotal Task 9.0 0 0 0f 0 0 0 0 $ - 60| of 60 | s 12,300 [ § - | 0 s - [s - s 615§ 615[ § 12,915
Total
[Total Hours 8] 118] 128 | 240 60 [ 12| 566 $ 101,260 300 [ 76 328]$ 72900]$ 6,622] 6]S  1546]$ 5400[$  3645]$ 17213 $ 191,373
Total Fee S 2,120 I $ 28792 | $ 24,084 | $ 36,960 I S 8,100 I $ 1,224 || S 61,500 | $ 11,400 I | || | | |

Note : This exhibit is an estimation of the time and costs for each Task. The DISTRICT understands that money may need to be shifted between tasks, subject to the written approval of the DISTRICT Project Manager.
(1) PECE = Project Equipment Communication Expense



Exhibit B2

CAROLLO ENGINEERS, INC.
FEE SCHEDULE

As of January 1, 2014

California
Hourly Rate

Engineers/Scientists

Assistant Professional $154.00

Professional 188.00

Project Professional 223.00

Lead Project Professional 244.00

Senior Professional 265.00
Technicians

Technicians 115.00

Senior Technicians 162.00
Support Staff

Document Processing / Clerical 102.00
Project Equipment Communication Expense 11.70
(PECE) Per DL Hour
Other Direct Expenses

Travel and Subsistence at cost

Mileage at IRS Reimbursement Rate $.56 per mile

Effective January 1, 2014

Subconsultant cost + 10%

Other Direct Cost cost + 10%

Expert Witness Rate x 2.0

This fee schedule is subject to annual revisions due to labor adjustments.



Exhibit B3

2014 Rate Sheet
Gutierrez Consultants, Inc.

Classification Rate
Principal $205
Engineer/Planner $175
Project Assistant $150

The individual hourly rate includes salary, overhead and profit. The hourly rate also includes
ordinary expenses, including telecommunications, computer usage, and regular reproduction
jobs. Other direct costs (ODCs) such as large reproduction jobs and travel expenses will be
charged at actual cost plus 10%. Mileage will not be marked up. Subconsultants will be billed at
actual cost plus 10%. Mileage rate will be that allowed by current IRS guidelines.



Exhibit B4

DUDEK

2014 STANDARD SCHEDULE OF CHARGES

ENGINEERING SERVICES

Project DireCtor..........cooceviiieiiiiiiieeee e $250.00/hr
Principal Engineer ll............cccoooiiiiiiiieiiieeee $220.00/hr
Principal Engineer Il ...........ccccooiiiiiis $210.00/hr
Principal Engineer | .........cccccoiiiiiiiiiiee, $200.00/hr
Program Manager ... $200.00/hr
Senior Project Manager..........cccococevevieeeeninenn. $190.00/hr
Project Manager ..........ccccevieeeiininieeiie e $185.00/hr
Senior Engineer ..o $180.00/hr
Senior Engineer Il .........cccooiiiiiiiiiiiieeeee $170.00/hr
Senior Engineer | ..o $160.00/hr
Project Engineer IV/Technician IV .................... $150.00/hr
Project Engineer lll/Technician Ill ...................... $135.00/hr
Project Engineer Ill/Technician Il........................ $120.00/hr
Project Engineer I/Technician I.............c..c......... $105.00/hr
Project Coordinator............cceeieeriiiiiieiieeee e $85.00/hr
Engineering Assistant............cccccciiiiiinin e, $75.00/hr
ENVIRONMENTAL SERVICES

PriNCIPal......ccocueeeeeeeeee e $225.00/hr
Senior Project Manager/Specialist I.................. $210.00/hr
Senior Project Manager/Specialist I................... $200.00/hr
Environmental Specialist/Planner VI.................. $180.00/hr
Environmental Specialist/Planner V................... $160.00/hr
Environmental Specialist/Planner IV.................. $150.00/hr
Environmental Specialist/Planner lll.................. $140.00/hr
Environmental Specialist/Planner I ................... $130.00/hr
Environmental Specialist/Planner I.................... $120.00/hr
ANAIYSE...ooeiii e $100.00/hr
Planning Research Assistant.................ccccvveee.. $80.00/hr
COASTAL PLANNING/POLICY SERVICES

Senior Project Manager/Coastal Planner Il ............ $210.00/hr
Senior Project Manager/Coastal Planner I ............. $200.00/hr
Environmental Specialist/Coastal Planner VI ......... $190.00/hr
Environmental Specialist/Coastal Planner V .......... $170.00/hr
Environmental Specialist/Coastal Planner IV ......... $160.00/hr
Environmental Specialist/Coastal Planner II.......... $150.00/hr
Environmental Specialist/Coastal Planner II........... $140.00/hr
Environmental Specialist/Coastal Planner I............ $130.00/hr
ARCHAEOLOGICAL SERVICES

Senior Project Manager/Archaeologist Il ........... $210.00/hr
Senior Project Manager/Archaeologist I ............ $200.00/hr
Environmental Specialist/Archaeologist VI ........ $180.00/hr
Environmental Specialist/Archaeologist V ......... $160.00/hr
Environmental Specialist/Archaeologist IV ........ $150.00/hr
Environmental Specialist/Archaeologist Ill......... $140.00/hr
Environmental Specialist/Archaeologist II.......... $130.00/hr
Environmental Specialist/Archaeologist I........... $120.00/hr
Archaeologist Technician Il .............cccccooiiee. $70.00/hr
Archaeologist Technician | .............cccccoiiiiien. $50.00/hr
CONSTRUCTION MANAGEMENT SERVICES
Principal/Manager.............ccooeeeveeecvieeceecceeeieens $195.00/hr
Senior Construction Manager ............ccccccceee... $180.00/hr
Senior Project Manager...........cccccoeviiiiiiieenennn. $160.00/hr
Construction Manager ...........ccccceeeeiiiiiieeeeen. $150.00/hr
Project Manager ..........cccevvvveeceeiiiie e $140.00/hr

Resident ENGINEer........c.cccvveeveeeivieeceeeeeeeen . $140.00/hr

Construction ENginger..........ccccceevieeiieeneeennnnn. $135.00/hr
On-site Owner’s Representative............c...c..c.... $130.00/hr
Construction Inspector Hl..........ccccceeriieiinnnnen. $125.00/hr
Construction Inspector ll.........cccoceeviiiiiiiiiiinnnnnn. $115.00/hr
Construction Inspector l.........ccccceeeiciiiiiiiiiinnnnnn. $105.00/hr
Prevailing Wage Inspector............ccccccceeeiennnins $135.00/hr

DUDEK

COMPLIANCE SERVICES

Compliance Director..........ccooevveiiieeeiiee e, $200.00/hr
Compliance Manager..........cccooveeeviieiinncneennne, $140.00/hr
Compliance Project Coordinator ................c....... $100.00/hr
Compliance Monitor..........c..coeveeveeeceece e $90.00/hr
HYDROGEOLOGICAL SERVICES

PrinCipal ......ccoiiiiii e $235.00/hr
Sr. Hydrogeologist lll/Engineer Il ...................... $200.00/hr
Sr. Hydrogeologist ll/Engineer |l ............c........... $180.00/hr
Sr. Hydrogeologist I/Engineer | .........ccccccceen.e. $165.00/hr
Hydrogeologist V/Engineer V..........cccccocveenuneenn. $150.00/hr
Hydrogeologist IV/Engineer IV ............cccccceeee. $130.00/hr
Hydrogeologist IlI/Engineer Il .............ccccccouneee. $120.00/hr
Hydrogeologist I/Engineer Il............ccccveineeen. $110.00/hr
Hydrogeologist I/Engineer |.............ccoocveveinneeen. $100.00/hr
Technician........cccccveieiiiecece e $100.00/hr
DISTRICT MANAGEMENT & OPERATIONS

District General Manager ..........ccccccevvcieeeinineenn. $175.00/hr
District ENQINEEr........ccceviiiiiiiiiie e $160.00/hr
Operations Manager ..........cccocceeevieeeeniieeennnee $150.00/hr
District Secretary/Accountant .............cccceeiieenne $85.00/hr
Collections System Manager ...........ccceeceeeenunennn. $95.00/hr
Grade V Operator...........cccouveeeeeeeieeeee e $100.00/hr
Grade [V Operator..........covvevceeniieiieesiie e $85.00/hr
Grade [l Operator..........coocvveveeeiiieiiee e $80.00/hr
Grade [l Operator.........cccovveieeiiieiee e $63.00/hr
Grade | Operator..........cccevvieiieeniieiee e $55.00/hr
Operator in Training .........ccccceeviieeeerieee e $40.00/hr
Collection Maintenance Worker Il ...........cc..c..c.... $55.00/hr
Collection Maintenance Worker | ...........cccccoueee... $40.00/hr
OFFICE SERVICES

Technical/Drafting/CADD Services

3D Graphic Artist..........ccooeieeeeceeieee e $150.00/hr
Senior DESIgNEr .........ccvecvieieeieciece e $135.00/hr
DESIGNET....c.vieieeieeee ettt $125.00/hr
Assistant DeSigner..........ccoooeeviieiieeniee e $120.00/hr
GIS Specialist IV .......occeeviiiiiieeeeeee e $150.00/hr
GIS Specialist H.........ccoeeiiiiriiiiiiereeceee $140.00/hr
GIS Specialist I .......cocoeeiiiiiiiiiieeeee s $130.00/hr
GIS SpecialiSt | .....ccvvveeeeeeieeeeeeee e $120.00/hr
CADD Operator Hl.......ccceeueeeveeeeeeeeee e $115.00/hr
CADD Operator H.......cccceeeeeeeeeeceeeeee e $110.00/hr
CADD Operator l........ccceeeeeeeceeeeeeeeeee e $95.00/hr
CADD Drafter......cocuieiiieiiieiieesiie e $85.00/hr
CADD Technician.........cccoevverieeniieiieeniee e $75.00/hr
SUPPORT SERVICES

Technical Editor lll............cccociiiiiie $140.00/hr
Technical Editor ll..........coooiiiiiiiii $125.00/hr
Technical EAitor L..........cccooovveeiiiiiieccecciee e $110.00/hr
Publications Assistant lll..............ccccccooiiiieeeennn. $100.00/hr
Publications Assistant Il..............ccccoooiieiinnns $90.00/hr
Publications Assistant | .............ccccooiiiini, $80.00/hr
Clerical Administration 1l ............cccccoiiiiiiineen. $80.00/hr
Clerical Administration | ...........ccccccciiiiiiiie. $75.00/hr

Forensic Engineering — Court appearances, depositions, and interrogatories as expert

witness will be billed at 2.00 times normal rates.

Emergency and Holidays — Minimum charge of two hours will be billed at 1.75 times the

normal rate.

Material and Outside Services — Subcontractors, rental of special equipment, special
reproductions and blueprinting, outside data processing and computer services, etc., are

charged at 1.15 times the direct cost.

Travel Expenses — Mileage at current IRS allowable rates. Per diem where overnight stay

is involved is charged at cost

Invoices,Late Charges. — All fees will be billed to Client monthly and shall be due and
payable upon receipt. Invoices are delinquent if not paid within thirty (30) days from the
date of the invoice. Client agrees to pay a monthly late charge equal to one percent (1%)

per month of the outstanding balance until paid in full.

Annual Increases — Unless identified otherwise, these standard rates will increase 3% annually.

Effective January 1, 2014
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Exhibit C

ORGANIZATION CHART

Principal-in-Charge

Lou Carella

Technical/Engineering Grant
Project Manager Project Manager

Lydia Holmes Lidia Gutierrez'

Project Solicitation and
Public Outreach Lead

Jane Gray?

Project Engineer

Sarah Deslauriers

Staff Engineers

Elizabeth Jones
John Pujol

1. Gutierrez Consultants
2. Dudek
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